F.A. RTE. SECTION COUNTY | CONTRACT NO.
FAU 6579]02-00065-00-PV| PEORIA 89358
FED. RD. DIST. NO. _[ILLINOIS|PROJECT NO. M 503 102
PERMANENT SEEDING SGHEDULE
TOPSOIL NITROGEN | PHOSPHORUS | POTASSIUM
FURNISH AND| cs'é‘fA FERTILIZER | ' FERTILIZER | FERTILIZER M"[':_‘r’:gg’z
PLACE, 4" NUTRIENT | NUTRIENT NUTRIENT
LOCATION SQYD ACRE POUND POUND POUND ACRE
LAFAVETTE AVENUE
STA. 10+00.00 ] TO] | STA. 16+00.00 1,260.03 0.260 2540 7540 23.40 0.260
"STA. 16+00.00_|TO| _ STA. 22+00.00 712.85 0.150 13.50 1350 73.56 6.150
STA, 22+00.00 | TO|  STA.28+00.00 409.70 0.080 7.20 7.20 7.20 0.050 PERIMETER EROSION BARRIER SCHEDULE
STA. 28+00.00 | TO| _ STA. 34+00.00 43089 0.090 8.10 8.10 8.10 0.080 PERIMETER
STA. 34+00.00 10|  SIA.34+86.00 3292 0.010 0.50 0.90 0.90 0.010 EROSION
: BARRIER
RUSTY LANE TOCATION FOOT
. STA.60+00.00  JTOT " §7A. 61+86.17 104.33 0.020 0.020
‘ : LAFAYETTEAVE .
CAUTERBACHCIR. STA. 10+40.12 STA. 11+83.51 T 144.36
STA. 50+00.00 | TO|  §TA. 52+00.00 16224 5030 6,036 STA. 11+93.33 STA. 12+08.84 T 16.60
1 ‘ STA. 12:16.59 STA. 13+24 80 T 151.65
SANDRON AVENUE STA. 13+36.98 STA. 14400.00 [&] 90.66
STA.90+13.00 [TO] _ STA 94+16.94 570.06 0.140 1260 12,60 1260 0,740 STA. 14+42.80 STA. 15+56.84 K] 128.25
STA. 17+14.62 STA. 17+70.2 ) 86.15
SUBTOTAL| _3,783.02 0.780 65.70 85.70 ©5.70 0.750 STA. 17+78.55 STA. 18+30.76 7 8,16
TOTAL| 3,783 1.00 56 ) %6 0.76 STA. 18+54.80 STA. 19+18.65 T 8328
STA. 19+30.08 STA. 2005 82 K] 75.84
STA. 21+19.43 STA. 21%55.16 T 37.60
STA. 21+68.01 STA. 25+11.99 [ 169.02
STA. 24+42.21 STA. 24+46.91 LT 581
STA. 24+55.29 STA. 2410493 o 39,95
STA. 25+04.51 STA. 25+75.08 T 72.03
STA. 25+87.11 STA. 25+94.71 [ 764
STA. 26+05.15 STA. 28+53.39 T 7852
BTRANCE SCHEDILE STA. 28+69.15 STA. 20+55 88 i 710.56
i STA. 30+30.74 STA. 30+95.24 T 6453
STA. 31+05.95 STA. 31+8261 T 7737
PORTLAND
TA. 31+96.78 STA. 32+43, LT 35,
AGGREGATE | AGGREGATE | INCIDENTAL CEMENT | AGGREGATEFOR zm STEAE SR 32:93 ?; o 1 ;i
BASECOURSE, |  SURFACE BITUMINOUS | ' CONCRETE | TEMPORARY e SRR o e
TYPEB | COURSE TYPEB| SURFACING | 'DRIVEWAY ACCESS STAEiE0 B SR TR T s
PAVEMENT & STA. 16+12.26 STA. 16+83.78 RT 76.82
— STA. 24+44.47 STA. 2479414 RT 4870
LOCATION TON TON TON sayp JON STA. 360393 STA. 25+89.85 RT 50.94
STA. 26+10.45 STA. 2744378 RT 136,33
LAFAYETTE AVENUE STA. 27+79.80 STA. 26+17.98 RT 39.25
STA. 010+00.00 | 10| 'STA. 016+00.00 9114 95.85 1647 265,60 20 STA 3013075 STA 3017875 =T 5504
STA. 016+00.00 | T0] STA. 022+60.00 126.18 566 18.98 399,02 0 STA 3110349 STA 3178435 =T 5100
STA. 022+60.00 |T0] STA. 028+00.00 .00 34.16 000 34567 %0 STA 3175458 STA 3370763 =T 1549
STA. 028+00.00 | TO| STA. 034+00.00 15332 8.25 76.69 233.37 20 STA 3219574 STA 3279716 ' 57
STA. 034+00.00 | TO| STA. 034+66.00 1447 0,00 474 471 20 STA 331196 STA 3557644 = <756
SANGRON AVENUE RUSTYLANE
STA.62+15.00 |RT 8.14 2217 STA.60+2569 | TO | SIA 61+4380 | LT 134,95
STA. 92+82.00 | RT 25.73 i
SANDRON AVENUE
SUBTOTAL 391.26 133.92 56,85 1,110.27 100.00 STA50T14.03 T STA 9177277 _T 5755
TOTAL 392 134 €7 1111 100 STA. 90+16.85 TO STA. 90+75.00 LT 67.85
STA. 98+16.65 T0 STA.93+88.84 [K) 72.60
SUBTOTAL|  2,896.63
TOTAL| 2,897
; SIDENALK SCHEDULE
PORTLAND
U
ngu';‘.':" CEMENT COMBINATION | (oo
concreTe | CONCRETE [ TEmMPORARY CURB AND CURE AND
SIDEWALK | SIDEWALK ,| SIDEWALK, 4" . REMOVAL SCHEDULE
SIDEWALK SIDEWALK, 4
4 INCH 4INCH (SPECIAL)
s sowenny | *SumaTn
LOCATION SaFT SQFT SQFT SQFT SQFT pavement | CTRD | SRORALK
‘ REMOVAL | oo
LAFAYETTE AVENUE
STA. 10+00.00 | 10 | _STA. 16+00.00 423560 TOCATION SGYD = G
STA.10+18.17 | 70 | STA.10+4382 | RT 260.10
STA.11+63.75 | TO | STA 12+8785 | RT 526.10 LAFAVETTE AVENGE
STA. 12+99.91 | 1O | STA.13+47.78 | RT 309.66 STA.10+00.00 | 70 | STA. 16+00.00 34273 7565 2,253.78
STA 13+6281 | TO | STA 14+8422 | RT 904.20 STA_16+00.00_| TO | _STA. 22+00.00 49155 2,134.17
STA 17+1747 | TO | STA. 1748361 | RT 45268 STA. 22+00.00 | 10 | _STA. 28+00.00 164.45 7,68341 -
STA. 2644215 ] 7O | STA.26+7567 | RT 16143 STA. 28+00.06 | 7O | STA. 34+00.00 734,84 3,002.59 3
STA.29+40567 | TO | STA.29+3374 | RT 12552 STA_0+00.00 | TO | STA. 34+86.00 281 350.55 3
STA.29+68.74 | TO | 'STA. 209189 | RT 102.04 -
§TA. 16+00.00 | 10 | _STA. 22+00.00 2,500.00 5,472.00 SANDRON AVENDE
STA 14+8422 | 10 | _STA.28+00.00 2,500.00 5,135.00 STA 5071259 170 | STA soriaii JLTaRd 5555 g
STA.26+00.00 1 TO | STA. 34+00.00 4,116.00 STA.91+91.95 | T0 | SIA 93+1222 | LT 124.82 g
STA 34+00.00 | TO | STA.34+8600 500.00 STA 6149165 | 7O | STA. 64+1684 | RT 334,68 3
SANDRON AVENUE e o B
STA. 90+13.00_| TO | _STA. 94+16.94 475.69 267.35 SUBKI::: 1’1““6';‘8 43‘:‘5'" s,::;:.:o 4
g
: SUBTOTAL 475.89 267.35 5,000.00 3,241.73 19,468.00 &
‘ TOTAL 476.0 2675 5,000 3,242.0 19,468.0
SHEET
” 83
ils.rs CONSULTANTS SURVEY [CRECRED ﬁé‘s‘usoimge o6
111 NE Jefferson Ave.
\ ‘ e, e §160% LAFAYETTE AVE. SCHEDULE OF QUANTITIES SN o [ PRELM. ORTE
enliohero-sans BARTONVILLE IL.
. st » DRAWN PROJECT NO.
ign Firm Reg. No. 184~001518 CSA BARTO001

TREE REMOVAL SCHEDULE
TREE TREE
REMOVAL REMOVAL i
UNITS (6 TO 15| UNITS (OVER |
UNITS 15 UNITS
DIAMETER) | DIAMETER) BARTH EARTRWORK j
LOCATION UNITS UNITS EARTH EXCAVATION BALANCE |
EXCAVATION ADJUSTEDFOR| EMBANKMENT | wyastE(syoR | | |
LAFAYETTE AVENUE SHRINKAGE * SHORTAGE(-) | . |
STA. 10+60.90 | 40.03 LT 24 "~ LOCATION CUYD cuUYD CU YD CuYD [l
STA. 24+01.00 | 2461 RT 80 - i
STA. 24+15.14 | 24.21 RT 36 [LAFAYETTE AVENUE] 1,610.00 1,207.50 650.00 +557.5 |
STA. 30+53.82 | 19.89 RT 24 i
STA.30+77.30 | 21.13 RT 2 RUSTY LANE 0.00 0.00 20.40 20 |
LAUTERBACH CIR. SANDRON STREET 941.00 705.75 76.00 +629.75 S
STA. 52+87.70 | 34.50 RT 8 I
STA 52+96.14 | 34.50 RT 6 SUBTOTAL, 2,561.00 1,913.25 74600 1,167.26
TOTAL] 2,585 1,915 750 1,170
SANDRON AVENUE *25% SHRINKAGE FACTOR
STA. 91+19.30 9.70 RT 21
SUBTOTAL 14 189
TOTAL 14 189
PRIME COAT SCHEDULE STONE DUMPED RIPRAP SCHEDULE
BITUMINOUS STONE
MATERIALS (:::';Egg;_f) DUMPED |
(PRIME COAT) RIPRAP,
LOCATION TON TON CLASS B3
LOCATION SQ YD
LAFAYET TE AVENUE
STA. 010+00.00 [TO| STA. 016+00.00 261 0.75 LAUTERBACH
STA. 016+00.00 |TO| STA. 022+00.00 203 0.75 STA.53+11.14 | 5509 | RT 24.14
STA. 022+00.00 |10| STA. 026+00.00 3.78 0.87 | I
STA. 028+00.00 [TO| STA. 034+00.00 190 0.87 TOTAL 24 X
STA. 034+00.00 |TO| STA. 034+86.00 0.20 0.06 :
RUSTY LANE
STA.60+00.00 |TO| STA.61+56.17 615 0.80 ;
LAUTERBACHCIR. ;
STA. 50+00.00 [TO| STA. 52+00.00 013 0.97 LIME MODIFIED SOIL SCHEDULE
SANDRON AVENUE m:;:%::zg ur;(ﬁm :1&0 LIME
STA. 90+13.00 [TO| STA.094+16.94 178
LOCATION SQ YD TON
SUBTOTAL 12.68 6.07 SANDRON STREET 729.00 1410
TOTAL 12.6 [ .y
SUBTOTAL) 729.00 14.10 [
TOTAL| 729 14.1 |
INLET AND PIPE PROTEG TION SCHEDULE
INLET AND PIPE
PROTECTION | 'NLETFILTERS PAVING SCHEDULE
LOCATION EACH EACH
POLYMERIZED | BITUMINOUS | LEVELI
[AFATETTEAVE BITUMINOUS CONCRETE BIND{
STA. 10+49.09 40031 LT 1 CONCRETE BINDER (MACH BASECOURSE Bﬁgg’c U:;EE,
STA. 10+67.99 13007 | LT 1 SURFACECOURSE,] COURSE, METHOD), WIDENING TYHEA
S TATO1S86 L : SUPERPAVE, MIX | SUPERPAVE, | SUPERPAVE ik
: : : D, N50 NSO N5D
STA. 12+71.35 13007 | LT q
STA. 12+71.35 130011 |RT 1 COGATION TON TON TON SQ YD TON
STA. 18+71.69 13007t | LT 1 LAFAYETTE AVENUE :
STA 1878063 300 [R’T 7 STA. 10+00.00 |TO] STA. 16+00.00 199.10 138.86 76.21 17917 36401
STA 1554755 FEY R R 7 STA. 16+00.00 | TO| STA. 22+00,00 221.85 35.50 126.2 2992 5308
STA 1974795 Goor TR 7 STA. 22+00.00 [TO| STA. 28+00.00 219.10 328.83 0 0 BG176
STA 3173700 Bor T 7 STA.28+00.00 |TO| STA. 34+00.00 330.10 0.00 187.63 315.04
TR 3TT5T 06 oo TR 3 STA. 34+00.00  |[TO| STA. 34+86.00 3210 0.00 19.07 [}
RUSTY LARE
STA. 22+68.16 1800# LT i STA.60%00.00 [TO] STA.61+56.17 32.78
STA. 23+02.59 73001 | RT q
STA. 23+03.13 45.53 ft LT 1 TAUTERBACH CiR,
STA. 23+39.82 45601t | LT 1 STA.50+00.00 [TO| STA. 52+00.00 2803
STA. 24+76.53 13001t | LT i ‘
STA. 24+76.53 13007 | RT 1 SANDRON AVENUE !
BTA. 90+13.00 | [TO| STA.04+16.94 128.68 133.64 26.92 36422
STA. 29+50.52 47891t | LT 1
STA. 33+48.81 26381 | LT i !
STA. 33+16.05 24.35 1t RT 1 SUBTOTAL 1,091.84 636.83 409.09 820.33 1,55@.97
TOTAL 1,092 637 210 821 469
SANDRON AVENUE
STA.60+24.96 i264tt |RT 1
STA. 90+40.09 12001t |RT 1
STA. 91%60.57 12001t |RT 7
STA. 91+60.41 12001t LT 1
STA. 90+46.58 1200% | LT [ !
TOTAL 7 18 '
|
I




